STATE OF TENNESSEE
DEPARTMENT OF GENERAL SERVICES

REQUEST FOR PROPOSALS # 126/036-03-2016
AMENDMENT # Five
FOR: Concession Contract for the Redevelopment and
Operation of Hospitality Facilities at Fall Creek Falls State

Park

DATE: February 28, 2017

ESC RFP TRANSACTION NUMBER 126/036-03-2016 IS AMENDED AS FOLLOWS:

1. This RFP Schedule of Events updates and confirms scheduled RFP dates.

TIME UPDATED /
EVENT (Central DATE CONFIRMED
Time)
1
RFP Issued Decezrg:agr 14, Confirmed
2 Disability Accommodation Request December 19, _
. 2:00 p.m. Confirmed
Deadline p-m 2016
3 i i -
Deadline to Register for Pre-Response 2:00 p.m. December 30, Confirmed
Conference 2016
4 See ,
Pre-response Conference . January 5, 2017 Confirmed
itinerary
5 Notice of Intent to Respond Deadline | 2:00 p.m. | January9, 2017 Confirmed
6  Deadline to Submit First Round
Written "Questions & Comme?nts 2:00 p.m. | January 13,2017 Confirmed
and “Pro Forma Contract Redline”
(See RFP Section 1.4)
7 State Response to First Round Written
“Questions & Comments” and January 27, 2017 Confirmed
“Pro Forma Contract Redline”
8 Deadline to Submit Second Round
Written "Questions & Comments" 2:00 p.m. | February 6, 2017 Confirmed
and “Pro Forma Contract Redline”
9 State Response to Second Round of
. N . . February 16, _
Written “Questions & Comments” and 2017 Confirmed
“Pro Forma Contract Redline”
10 Phase | Proposal Deadline 2:00-p-m- March-2,2017 Postponed




TIME UPDATED /
EVENT (Central DATE CONFIRMED
Time)
. Postponed
11 State Opening of Phase | Proposals 2:00-p-m- March-2,2017
. Postponed
12 State Completion of Phase |
Evaluations and Notice of
March16,2017
Respondents Selected for Phase I
Evaluations Issued
. Postponed
13 Phase Il Proposal Deadline 2:00pm. | March 30,2017
. Postponed
14 State Opening of Phase Il Proposals 2:00pm. | March 30,2017
Postponed
15 State Schedules Phase Il Respondent .
. April 3, 2017
Interviews
. . Postponed
16 Interviews of Phase Il Respondents April10-11,2017
. Postponed
17 State Completion of Phase I
Evaluations and Issuance of April13; 2017
Evaluation Notice
. Postponed
18  State Completion of Phase llI
Negotiations
. Postponed
19  State Notice of Intent to Award Issued
and RFP Files Opened for Public May-1+1,-2017
Inspection
. . Postponed
20 Executive Subcommittee of the State
Building Commission Approval Sought
Postponed
21 State sends Contract to
Concessionaire for Signature
. . . ) Postponed
22 Concessionaire Signature Deadline 2:00-p-m- May-26,2017




